LOCAL FUNDED

ENGINEERING AGREEMENT
This Agreement is made and entered into August . 2020, by and between Tippecanoe

County, acting by and through the Commissioners of Tippecanoe County, hereinafter referred to as the
“LOCAL PUBLIC AGENCY?”, and

American Structurepoint, Inc.
9025 River Road, Suite 200
Indianapolis, Indiana 46240

hereinafter referred to as the “CONSULTANT”.
WITNESSETH

WHEREAS, the LOCAL PUBLIC AGENCY desires to contract for the engineering services for

the project hereinafter described; and

WHEREAS, the CONSULTANT has expressed a willingness to provide the engineering

services for the project hereinafter described; and

WHEREAS, the parties hereto agree that said CONSULTANT shall provide the services and

documents hereinbefore and hereinafter described in relation to the following described project:

CR 500 E and CR 400 S Reconstruction

NOW, THEREFORE, in consideration of the mutual covenants herein contained, the parties

hereto mutually covenant and agree as follows:

Section I. Services by CONSULTANT
The services to be provided by the CONSULTANT under this Agreement are as set out in

Appendix “A”, which is attached to this Agreement and incorporated herein by reference.

Section XI. Information and Services to be Furnished by LOCAL PUBLIC AGENCY
The information and services to be furnished by the LOCAL PUBLIC AGENCY are as set out in

Appendix “B”, which is attached to this Agreement and incorporated herein by reference.
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Section II1. Notice to Proceed Schedule

The CONSULTANT shall begin the services to be performed under this Agreement immediately
upon receipt of the written notice to proceed from the LOCAL PUBLIC AGENCY, and shall deliver the
work to the LOCAL PUBLIC AGENCY in accordance with the Schedule contained in Appendix “C”,

which is attached to this Agreement and incorporated herein by reference.
The CONSULTANT shall not begin work prior to the date of the notice to proceed.

The LOCAL PUBLIC AGENCY reserves the right to issue notice to proceed on all or part of the

services included in this Agreement subject to available funding.

Section IV. Compensation
The CONSULTANT shall receive payment for the services performed under this Agreement as

set forth in Appendix “D”, which is attached to this Agreement and incorporated herein by reference.

Section V. General Provisions
1. Work Office

The CONSULTANT shall perform the services under this Agreement at the following

office(s):
American Structurepoint, Inc.
9025 River Road, Suite 200
Indianapolis, Indiana 46240
2. Subletting Assignment of Contract

No portion of the services under this Agreement shall be sublet, assigned, or otherwise
disposed of, except with the consent of the LOCAL PUBLIC AGENCY. Consent to sublet,
assign, or otherwise dispose of any portion of the services under this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for the fulfillment of this
Agreement. A subconsultant shall not subcontract any portion of its services under this

Agreement.
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3. Ownership of Documents

All reports, drawings, specifications, computer files, field data, notes, and other
documents and instruments prepared by the CONSULTANT as instruments of service shall
remain the property of the CONSULTANT. The CONSULTANT shall retain all common law,
statutory, and other reserved rights, including the copyright thereto.

4, Access to Records

Full access to the work during the progress of the work shall be available to the LOCAL
PUBLIC AGENCY. The CONSULTANT and his subconsultants shall maintain all books,
documents, papers, accounting records, and other evidence pertaining to the cost incurred and
shall make such materials available at its respective offices at all reasonable times during the
period of this Agreement, and for three years from the date of final payment under the terms of

this Agreement, for inspection by the LOCAL PUBLIC AGENCY.

5. Permit Applications

The CONSULTANT agrees that, in performance of the services herein enumerated by
him or by a subconsultant, he or they will assist the LOCAL PUBLIC AGENCY in obtaining all

permits that are applicable to the entry into and the performance of this Agreement.

6. Liability for Damages

Neither the professional activities of the CONSULTANT, nor the presence of the
CONSULTANT or its employees and subconsultants at a construction/project site, shall relieve
the General Contractor of its obligations, duties, and responsibilities, including but not limited
to, construction means, methods, sequence, techniques, or procedures necessary for performing,
superintending, and coordinating the Work in accordance with the contract documents and any
health or safety precautions required by any regulatory agencies. The CONSULTANT and its
personnel have no authority to exercise any control over any construction contractor or its
employees in connection with their work or any health or safety programs or procedures. The
LOCAL PUBLIC AGENCY agrees that the General Contractor shall be solely responsible for
jobsite safety and warrants that this intent shall be carried out in the LOCAL PUBLIC
AGENCY’s contract with the General Contractor. The LOCAL PUBLIC AGENCY also agrees
that the LOCAL PUBLIC AGENCY, the CONSULTANT, and the CONSULTANT’s

subconsultants shall be indemnified by the General Contractor and shall be made additional
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insureds under the General Contractor’s policies of general liability insurance on a primary and

non-contributory basis.

The CONSULTANT shall be knowledgeable of applicable national and state laws and
municipal ordinances and regulations affecting the CONSULTANT’s services or performance
under this Agreement, and shall indemnify the LOCAL PUBLIC AGENCY, its officers, agents,
and employees, against any liability, including reasonable attorney’s fees, based on the violation

of applicable laws, regulations, or ordinances.

To the fullest extent permitted by law, the CONSULTANT shall indemnify and hold
harmless the LOCAL PUBLIC AGENCY and any employees of it from and against all damages,
losses, and expenses, including but not limited to, reasonable attorney’s fees resulting from the
services performed under this Agreement, to the extent such damage, loss, or expense is caused
by the negligent acts or omissions of CONSULTANT, its subconsultants, anyone directly or
indirectly employed by any of them, or anyone for whose acts any of them may be liable. Such
obligation shall not be construed to negate, abridge, or reduce other rights or obligations of

indemnities that would otherwise exist as to a party or person described in this paragraph.

The CONSULTANT shall be responsible for keeping the LOCAL PUBLIC AGENCY
currently advised as to the status of any claims made for damages against the CONSULTANT
resulting from services performed under this Agreement. The CONSULTANT shall send notice

of claims related to services performed under this Agreement to:

Tippecanoe County Commissioners
20 N 3" Street
1% Floor

Lafayette, Indiana 47901

The CONSULTANT’s indemnity obligations shall survive the completion, cancellation,

or early termination of the Agreement.

7. Worker’s Compensation and Liability Insurance

The CONSULTANT shall procure and maintain, until final payment by the LOCAL
PUBLIC AGENCY for the services covered by this Agreement, insurance of the kinds
hereinafter described provided by insurance companies authorized to do such business in the

State of Indiana covering all operations under this Agreement performed by CONSULTANT.
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The CONSULTANT shall require the same of its subconsultants performing services covered by
this agreement. The CONSULTANT will not be given a notice to proceed until the
CONSULTANT has furnished a certificate or certificates in a form satisfactory to the LOCAL
PUBLIC AGENCY showing that this section has been complied with. During the life of this
Agreement, the CONSULTANT shall furnish the LOCAL PUBLIC AGENCY with certificates
showing that the required insurance coverage is maintained. The certificate or certificates shall
provide that written notice will be given to the LOCAL PUBLIC AGENCY if the policies are
canceled. In the event that such written notice of cancellation is given, the LOCAL PUBLIC
AGENCY may at its sole option terminate this Agreement and no further compensation shall in
such case be made to the CONSULTANT.

The kinds of insurance required are as follows:

a) Policy covering the obligations of the CONSULTANT in accordance with
the provisions of the Worker’s Compensation Law, specifically including
coverage for the State of Indiana. This agreement shall be void and of no effect
unless the CONSULTANT procures such policy and maintains it until acceptance
of the CONSULTANTs services.

b) The CONSULTANT shall maintain a Comprehensive General Liability
form of insurance. The policy shall include LOCAL PUBLIC AGENCY as an
additional insured. The policy shall specifically include coverage for “hold
harmless” clause (Contractual Liability) contained elsewhere in the Agreement,

and this shall appear on the certificate.

c) The CONSULTANT shall maintain a Comprehensive Automobile form of
insurance. This coverage may be provided either as a separate policy or as part of
the Comprehensive General Liability form of policy described previously. The
automobile insurance must include coverage for all owned, non-owned, and hired

vehicles.

d) CONSULTANT shall maintain Professional Liability coverage. The
Professional Liability coverage shall be in effect from the effective date of this
Agreement and the CONSULTANT shall endeavor to keep coverage in effect

continuously, if available to the engineering profession and of reasonable
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premium level. Coverage also shall extend to employees who may retire, transfer,
or otherwise cease employment with the CONSULTANT during the coverage
period only for work done on behalf of the CONSULTANT.

8. Progress Reports

The CONSULTANT shall submit a Progress Report to the LOCAL PUBLIC AGENCY
with each request for payment showing progress to the ending date of the period for which the
claim is being made. The report shall consist of a progress chart with the initial schedule over

which shall be superimposed the current status of the CONSULTANT’s services.

9. Changes in Work

In the event that the LOCAL PUBLIC AGENCY requires a major change in scope,
character or complexity of the CONSULTANT’s services after the services have progressed as
directed by the LOCAL PUBLIC AGENCY, adjustments in compensation to the
CONSULTANT and adjustments to time allowed for performance of the services as modified
shall be determined by the LOCAL PUBLIC AGENCY in the exercise of its honest and
reasonable judgment. The CONSULTANT shall not commence the additional services or the
change of the scope of the services until a supplemental agreement is executed and the

CONSULTANT is authorized in writing by the LOCAL PUBLIC AGENCY.

10. Delays and Extensions

The CONSULTANT agrees that no charges or claim for damages shall be made by it for
any minor delays from any cause whatsoever during the progress of any portion of the services
specified in this Agreement. Such delays, if any, shall be compensated for by an extension of
time for such period as may be determined by the LOCAL PUBLIC AGENCY. It being
understood, however, that the permitting of the CONSULTANT to proceed to complete any
services, or any part of them, after the date to which the time of completion may have been
extended shall in no way operate as a waiver on the part of the LOCAL PUBLIC AGENCY of

any of its rights herein.

11. Suspension of Services

The LOCAL PUBLIC AGENCY reserves the right to suspend this Agreement for any
reason upon written notice. If the Project or the CONSULTANT’s services are suspended by the
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LOCAL PUBLIC AGENCY for more than sixty (60) calendar days, consecutive or in the
aggregate, over the term of this Agreement, the CONSULTANT shall be compensated for all
services performed and reimbursable expenses incurred prior to the receipt of notice of
suspension. In addition, upon resumption of services, the LOCAL PUBLIC AGENCY shall
compensate the CONSULTANT for expenses incurred as a result of the suspension and
resumption of its services, and the CONSULTANT’s schedule and fees for the remainder of the

Project shall be equitably adjusted.

If the CONSULTANT’s services are suspended for more than ninety (90) days,
consecutive or in the aggregate, the CONSULTANT may terminate this Agreement upon giving
not less than ten (10) calendar days’ written notice to the LOCAL PUBLIC AGENCY.

If the LOCAL PUBLIC AGENCY is in breach of the payment terms or otherwise is in
material breach of this Agreement, the CONSULTANT may suspend performance of services
upon ten (10) calendar days’ notice to the LOCAL PUBLIC AGENCY. The CONSULTANT
shall have no liability to the LOCAL PUBLIC AGENCY, and the LOCAL PUBLIC AGENCY
agrees to make no claim for any delay or damage as a result of such suspension caused by any
breach of this Agreement by the LOCAL PUBLIC AGENCY. Upon receipt of payment in full of
all outstanding sums due from the LOCAL PUBLIC AGENCY, or curing of such other breach
which caused the CONSULTANT to suspend services, the CONSULTANT shall resume
services and there shall be an equitable adjustment to the remaining project schedule and fees as

a result of the suspension.

If the LOCAL PUBLIC AGENCY shall abandon the services herein mentioned, the
CONSULTANT shall deliver to the LOCAL PUBLIC AGENCY all data, reports, drawings,
specifications, and estimates completed or partially completed and these shall become the
property of the LOCAL PUBLIC AGENCY. The earned value of the services performed shall
be based upon an estimate of the portions of the total services as have been rendered by the
CONSULTANT to the date of the abandonment, which estimate shall be made by the LOCAL
PUBLIC AGENCY in the exercise of its honest and teasonable judgment for all services to be
paid for on a lump-sum basis, and shall be based upon an audit for those services to be paid for

on a cost basis or a cost plus fixed fee basis.
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12. Termination

The LOCAL PUBLIC AGENCY may terminate this Agreement for the LOCAL PUBLIC
AGENCY’s convenience and without cause upon giving the CONSULTANT not less than seven

(7) calendar days’ written notice.
Either party may terminate this Agreement for cause upon giving the other party not less
than seven (7) calendar days’ written notice for any of the following reasons:

a. Substantial failure by the other party to perform in accordance with the terms of
this Agreement and through no fault of the terminating party;

b. Assignment of this Agreement or transfer of the Project by either party to any
other entity without the prior written consent of the other party;

c. Suspension of the Project or the CONSULTANT’s services by the LOCAL
PUBLIC AGENCY for more than ninety (90) calendar days, consecutive or in the
aggregate;

d. Material changes in the conditions under which this Agreement was entered into,
the Scope of Services or the nature of the Project, and the failure of the parties to
reach agreement on the compensation and schedule adjustments necessitated by
such changes.

In the event of any termination that is not the fault of the CONSULTANT, the LOCAL
PUBLIC AGENCY shall pay the CONSULTANT, in addition to payment for services rendered
and reimbursable costs incurred, for all expenses reasonably incurred by the CONSULTANT in
connection with the orderly termination of this Agreement, including but not limited to
demobilization, reassignment of personnel, associated overhead costs and all other expenses

directly resulting from the termination.

In the event of termination of this Agreement by either party, the LOCAL PUBLIC
AGENCY shall within thirty (30) calendar days of termination pay the Consultant for all
services rendered and all reimbursable costs incurred by the Consultant up to the date of

termination, in accordance with the payment provisions of this Agreement.

If the LOCAL PUBLIC AGENCY terminates this Agreement' under item a above,
LOCAL PUBLIC AGENCY may by any method it deems to be necessary designate and employ
other consultants, by contract or otherwise, to perform and complete the services herein
described. No further compensation will be made to the CONSULTANT for services completed

but terminated under this paragraph.
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In case the LOCAL PUBLIC AGENCY shall act under the preceding paragraph, then
and in such event, all data, reports, drawings, plans, sketches, sections, and models, all
specifications, estimates, measurements, and data pertaining to the project, prepared under the
terms or in fulfillment of this Agreement, shall be delivered within twenty (20) days to the
LOCAL PUBLIC AGENCY. In the event of failure by the CONSULTANT to make such
delivery upon demand, then and in that event, the CONSULTANT shall pay to the LOCAL
PUBLIC AGENCY any damages it may sustain by reason thereof.

When written notice is referred to herein, it shall be deemed given when deposited in the

mail addressed to the respective party at its last known address.
13.  Standard of Care

The CONSULTANT shall endeavor to perform in a manner consistent with that degree
of care and skill ordinarily exercised by members of the same profession currently practicing
under similar circumstances. The CONSULTANT shall, without additional compensation,
correct or revise any errors or deficiencies in its designs, drawings, specifications, and other
services if the errors or deficiencies resulted, independently of all other causes, from negligence

of the CONSULTANT.

Neither the LOCAL PUBLIC AGENCY’s review, approval, or acceptance of, nor
payment for, the services required under this Agreement shall be construed to operate as a
waiver of any rights under this Agreement or of any cause of action arising out of the
performance of this Agreement, and the CONSULTANT shall be and remain liable to the
LOCAL PUBLIC AGENCY in accordance with applicable law for all damages to the LOCAL
PUBLIC AGENCY caused by the CONSULTANT’s negligent performance of any of the
services furnished under this Agréement. Any construction costs, legal fees, and administrative
costs incurred by the LOCAL PUBLIC AGENCY due to negligent performance or errors in
design by the CONSULTANT shall be paid by the CONSULTANT.

14.  Non-Discrimination

The CONSULTANT and his subconsultants, if any, shall not discriminate against any
employee or applicant for employment to be employed in the performance of services under this
Agreement with respect to hire, tenure, terms, conditions, or privileges of employment, or any

matter directly or indirectly related to employment, because of race, color, religion, sex,
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handicap, national origin, or ancestry. Breach of this covenant may be regarded as a material

breach of this Agreement.

15. Successors and Assignees

The LOCAL PUBLIC AGENCY, insofar as authorized by law, binds itself and its
successors, and the CONSULTANT binds its successors, €xecutors, administrators, and
assignees, to the other party of this Agreement, and to the successors, executors, administrators,
and assignees of such other party, as the case may be insofar as authorized by law, in respect to

all covenants of this Agreement.

Except as above set forth, neither the LOCAL PUBLIC AGENCY nor the
CONSULTANT shall assign, sublet or transfer its or his interest in this Agreement without the

consent of the other,

16. Supplements

This Agreement may only be amended, supplemented, or modified by a written document

executed in the same manner as this Agreement.

17. Governing Law

This Agreement shall be interpreted and enforced according to the laws of the State of

Indiana.
18. Notification

All written notices required by this Agreement shall be sent to the parties at the following

addresses:
LOCAL PUBLIC AGENCY:
Tippecanoe County Commissioners
20 N 3" Street
15 Floor
Lafayette, Indiana 47901
CONSULTANT:

Willis R. Conner, President

American Structurepoint, Inc.
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9025 River Road, Suite 200

Indianapolis, Indiana 46240
19. Mediation

In an effort to resolve any conflicts that arise during the design and construction of the
Project or following the completion of the Project, the LOCAL PUBLIC AGENCY and the
CONSULTANT agree that all disputes between them arising out of or relating to this Agreement
or the Project shall be submitted to nonbinding mediation unless the parties mutually agree

otherwise.

The LOCAL PUBLIC AGENCY and the CONSULTANT further agree to include a
similar mediation provision in all agreements with independent contractors and consultants
retained for the Project and to require all independent contractors and consultants to also include
a similar mediation provision in all agreements with their subcontractors, subconsultants,
suppliers, and fabricators, thereby providing for mediation as the primary method for dispute

resolution between the parties to all those agreements.

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]
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IN TESTIMONY WHEREOF, the parties hereto have executed this Agreement.

CONSULTANT

American Structurepoint, Inc.

By: Al E Lot

Cash E. Canfield, Exé Vice President

LOCAL PUBLIC AGENCY

Tippecanoe County Commissioners
Tippecanoe County, Indiana

By:

Tracy Brown, President

By:

Thomas Murtaugh, Vice President

By:

David Byers, Member

Attest:

Bob Plantenga, Auditor

Date:
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(Form approved by the Attorney General.)

NON-COLLUSION AFFIDAVIT

STATE OF INDIANA )
)
COUNTY OF MARION )

The undersigned, being duly sworn on oath, says that he is the contracting party, or, that he is the
representative, agent, member, or officer of the contracting party, that he has not, nor has any other
member, representative, agent, or officer of the firm, company, corporation, or partnership represented
by him, directly or indirectly, entered into or offered to enter into any combination, collusion, or
agreement to receive or pay, and that he has not received or paid, any sum of money or other
consideration for the execution of the annexed agreement other than that which appears upon the face of

the agreement.

American Structurepoint, Inc.

(Firm Name)

9025 River Road, Suite 200, Indianapolis, Indiana 46240
(Firm Address)

’

(e S Lot

(Signature)

Lash £, Lankoicld

(Print or Type Name)

'R
Subscribed and sworn to before me this XD day of %\»&% ,20 20

C%\JNL SON\L »MRV\ .

Notary Public

hﬂ\m ‘\JOJ\L %h\f\

(Typed Name)

"/‘/rzfr/‘/;,/‘/' Tt f o A ST L ﬂ
Anna Jane Skelton
Notary Public, State of Indiana §
Hamllton County N
mmission Number 0713573 N
My Commlssion Expires §
May 17, 2026 \
L

My Commission Expires: WB-11- W1

County of Residence: s(\am\\hn
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Appendix “A”

SCOPE OF SERVICES

GENERAL

The CONSULTANT shall provide topographic survey, wetland investigation and waters report,
traffic counts, a traffic study, road design, right-of-way engineering and land acquisition, and
permitting services for the reconstruction of CR 500 E., CR 400 S, and intersection improvements
at CR 500 E & SR 52 and CR 400 S & SR 52, along with intersection improvements to align the
individual legs of the intersection at CR 500 E & CR 400 S.

A. PROJECT MANAGEMENT

The CONSULTANT shall manage the efforts of the project design and coordinate those efforts
with the OWNER. The CONSULANT shall provide the owner with progress reports monthly and
at each milestone stage. The CONSULTANT shall coordinate the efforts of the geotechnical
subconsultant.

B. TOPOGRAPHIC SURVEY

1. The CONSULTANT shall provide the field survey required for preparation of design
plans in conformance with the requirements of Chapter 106 of the Indiana Department of
Transportation (INDOT) Design Manual (Survey Manual).

2. The survey limits are generally described below:

a. Along US 52 from CR 450 E (Dale Dr) to CR 450 S with a total length of not
more than 4,500 linear feet. The survey corridor width shall be no wider than 200
feet.

b. Along CR 500 E from CR 450 S to Old CR 350 S with a total length of not more
than 5,400 linear feet. The survey corridor width shall be no wider than 120 feet
excépt at the intersection of US 52 where the survey corridor will widen to not
more than 250 feet.

c. Along CR 400 S from US 52 to 1,300 east of CR 500 E with a total length of not
more than 3,000 linear feet. The survey corridor width shall be no wider than 120
feet except at the intersection of CR 500 E where the survey corridor will widen
to not more than 300 feet.

d. No more than an additional 50 linear feet along all private drives and approaches
directly adjacent to US 52, CR 500 E, and CR 400 S for the project limits
described in B.2.a-c.

3. The CONSULTANT shall make a request through the Indiana Underground Plant

Protection Service as provided by Indiana Code 8-1-26 to have public utilities marked
within the public rights-of-way and recorded easements. The CONSULTANT will not be

2020.01939




responsible for damages resulting from a utility company who does not respond or for
utilities that are not marked or that are mismarked.

ENVIRONMENTAL SERVICES

Wetland Delineation and Waters Report

The proposed project includes conducting a delineation of anticipated aquatic resources and
preparation of a Wetland Delineation and Waters Report performed in accordance with the
USACE Wetland Delineation Manual (1987) and guidance provided by the USACE since 1991,
including the appropriate Regional Supplement to the Corps of Engineers Wetland Delineation
Manual. The proposed Scope of Services for the Wetland Delineation and Waters Report includes
the following:

1. Records Review
a, Review USGS Topographic mapping to evaluate shape and elevation of the land,
drainage patterns, and vegetation, associated with the study area and surrounding
area
b. Review the National Wetland Inventory mapping maintained by the US Fish and

Wildlife Service to evaluate any potential baseline wetland mapping already
established for the study area

c. Review high-resolution orthophotography from the Indiana Geographic
Information Council to evaluate land use of the study area and surrounding area,
and other features such as waterways, drainage patterns, flooding, or dark
coloration of surface soils indicating hydric soils

d. Review the Tippecanoe County Soil Survey to determine soil classification and
drainage features within the study area.

e. Prepare a written summary of the records review, including narrative description
of physical setting of the study area

2. Field Reconnaissance of the Study Area

a. Investigate and evaluate site in compliance with the Corps of Engineers Manual
for Wetland Delineation.

b. Collect the appropriate number of data points to sufficiently document the
presence and/or absence of wetlands and their boundaries based on an assessment
of plants, soils, and hydrology observed on the site

c. Identifying any drainage channels, and assess their habitat using the methodology
described in Methods for Assessing Habitat in Flowing Waters: Using the
Qualitative Habitat Evaluation Index (QHEI) Manual (Rankin 1995 and 1989; and
Platts et al., 1983)

d. Photo-document the study area, including all data points, aquatic resources, and
drainage features
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€. Prepare a summary of the field reconnaissance, including narrative and tabular
summaries of site conditions observed and exhibits depicting site conditions,
including aquatic resource acreage and/or linear feet

3. Prepare Evaluation and Report

a. Prepare a written report summarizing the results of the records review and field
reconnaissance consistent with the 1987 US Army Corps of Engineers Wetland
Delineation Manual. The report will be acceptable to both the US Army Corps of
Engineers and the Indiana Department of Environmental Management.

b. Include the Environmental Professional’s opinion of the jurisdictional analysis of
the aquatic resources identified in the study area

TRAFFIC STUDY
Perform traffic volume counts on a typical weekday from 7:00 AM to 9:00 AM and from 4:00 PM
10 6:00 PM at the following study intersections:

Intersection #1 - CR500E & CR3508

Intersection #2 - CR 500 E & CR 400 S (north intersection)
Intersection #3 - CR 500 E & CR 400 S (south intersection)
Intersection #4 - CR5S00E & US 52

Intersection #5 - CR 4008 & US 52

Intersection #6 - CRSO0E & CR 4508

Adjust the collected traffic counts to account for possible reductions in traffic due to COVID-19.

Assess the 3-year crash history data at the following study intersections:
Intersection #4 - CR500E & US 52
Intersection #5 - CR 400 S & US 52
3-year crash history data shall be provided by the OWNER.

Review of existing truck traffic/patterns through the study area based on the collected traffic
counts.

Review proposed land uses within the immediate study area and estimate the future truck
traffic/patterns.

Review any available Traffic Impact Studies (TIS) for future nearby development in the
surrounding area.

Forecast the design year traffic (year when project is open to traffic) based on an assumed annual
growth rate.

Forecast the 20-year horizon traffic to account for future land development in the area. The 20-
year forecast will be based on an assumed annual growth rate and generated traffic from any
available TIS reports for the area.

Perform a vehicle capacity analysis (aka level-of-service analysis) and vehicle queue length

analysis using the Highway Capacity Manual and Synchro / HCS software for the following study
intersections, analysis time periods, and traffic volume scenarios:

2020.01939




Study Intersections / Locations

Intersection #1 - CR 500 E & CR 350 8

Intersection #2 - CR 500 E & CR 400 S (north intersection)
Intersection #3 - CR 500 E & CR 400 S (south intersection)
Intersection #4 - CR3500E & US 52

Intersection #5 - CR400S & US 52

Intersection #6 - CR500E& CR 4508

Analysis Time Periods

s Typical Weekday, AM Peak Hour
o Typical Weekday, PM Peak Hour

Traffic Volume Scenarios

o Scenario 1: Design Year Traffic
e Scenario 2: 20-Year Horizon Traffic

10. Develop a traffic study report that summarizes the analysis results and the recommended traffic

11.

control and number of intersection lanes at each of the study intersections. The report will include
figures which illustrate the traffic volumes and intersection recommendations.

Attend up to three (3) project meetings.
ROAD DESIGN

The CONSULTANT shall prepare Preliminary Field Check (40%), Stage 3 (90%), and Final
Tracings (100%) plans, special provisions for the specifications, and opinions of probable
construction cost, which will be in accordance with the accepted standards for such work and in
accordance with the following documents in effect at the time the plans or reports are submitted:
American Association of State Highway and Transportation Officials (AASHTO) 4 Policy on
Geometric Design of Highways and Streets and INDOT’s standard specifications, road memoranda,
and design manuals, except as modified by supplemental specifications and special provisions, if
any, as well as Tippecanoe County Highway Department. The opinion of probable cost will be
prepared according to the current practices for INDOT and will include all items of work required
for the complete construction of the work, including all temporary work necessary in connection
therewith, but shall not include the cost of such items of work for which the Owner, through its own
forces or through other party or parties, will prepare detail plans. The unit prices to be used shall be
in accordance with the methods used by INDOT.

The final roadway design limits shall be determined based on the traffic study recommendations
but have been assumed to be contained within the limits shown on Attachment No. 1 and as
described in B.2. The anticipated project design scope for CR 500 and CR 400 is described below:

Two 12’ travel lanes (one in each direction)

5’ shoulders (4’ paved)

14’ clear zone (graded 5:1 beyond shoulder)

4’ bottom ditches with 3:1 slopes

No pedestrian or bicycle facilities are included
Turn lanes as recommended in the Traffic Study
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The anticipated project design scope along US 52 will be limited to a right turn lane at CR 400 S,
right turn lane at CR 500 E, a left turn Jane (in median) at CR 400 S, and a left turn lane (in median)
at CR 500 E. The intersection improvements at US 52 and CR 500 & US 52 and CR 400 shall be
limited to traditional intersections (i.e. no roundabouts).

It is assumed that traffic flow will be maintained along the existing roadways for the duration of
the project construction by means of temporary widening (as needed) or constructing the widened
roadway section prior to impacting the existing roadway.

The CONSULTANT will schedule and host an on-site preliminary field check meeting and
prepare and distribute field check meeting minutes at the appropriate time (40 percent complete
plans) during the design phase.

HYDRAULIC ANALYSIS AND CULVERT DESIGN

The CONSULTANT shall design the open graded ditches along CR 500 & CR 400 to match the
existing drainage pattern as closely as possible. New culverts under CR 500 and CR 400 shall be
designed to Tippecanoe County Stormwater Technical Standards Manual (v. 2016) to convey
storm water runoff to the existing ditches that drain away from the roadway improvements. The
hydraulic analysis of the culverts shall be submitted to the Tippecanoe County Surveyor for review
and approval. Analysis of downstream drainage facilities is not included and has been assumed
to have been previously analyzed via a master drainage plan for the area. Analysis and design for
6 culverts within the CR 500 & CR 400 limits, is assumed and included in the project scope.
Additional culverts, beyond 6, is not included in the scope and is subject to additional fee.

The CONSULTANT shall analyze the existing culvert under US 52 approx. 900 feet north west
of CR 500 E intersection per INDOT Design Manual (2013). The culvert analysis will be used to
prepare a hydraulic report for INDOT which is required for the Major Public Road Approach
permit. The design and replacement of this culvert is not included in the project scope (analysis
only).

Storm water runoff from the roadway widening and added turn lanes along US 52 is assumed to
be adequately conveyed in the US 52 roadside ditches. Analysis of culverts under drives along
US 52 is included in this scope. Analysis of culverts crossing US 52, beyond those mentioned, is
not included in this scope and is subject to additional fee.

INDOT COORDINATION AND PERMITTING

The Consultant shall submit for a Major Public Road Approach Permit for the project
improvements within the project limits through the INDOT EPS website. The Consultant shall
coordinate with INDOT and the owner on the items required for the INDOT permit approval. The
items included in this scope of work are as follows:

1. Traffic Impact Study (TIS)

2. Roadway Intersection Improvement Plans
3. Roadway Design Calculations

4. Pavement Design

5. Geotechnical Report

6. Hydraulic Report
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The Owner shall provide the items listed to the Consultant for the Major Public Road Approach
Permit Application.

Permit Bond

Signed Permit Application

Signed Consultant Consent Form

Permit Fees

Right-of-Way Title and Deed Information

Additional permit documents will be provided at the mutual agreement of the Consultant and the
Owner. The Consultant does not authorize or assume liability for any reuse of the documents or
digital materials described in this section for any purpose other than this project and the specific
use intended, unless adapted by and approved by the Consultant.

Sl ol

PAVEMENT DESIGN

1. The project includes pavement design services for CR 400, CR 500, and US 52. Pavement
design for additional roadways is not included in this scope of work.

2. The CONSULTANT will review all geotechnical and traffic data to complete the
pavement analysis for the project. If an existing pavement investigation is required, or if
falling weight deflectometer testing is required, it will be considered an Additional
Service.

3. The CONSULTANT will evaluate the recommended pavement treatment for HMA
pavement, using AASHTOWare Pavement ME Design Software, according to The
Indiana Design Manual, current INDOT practices, and current industry standards.

4. The CONSULTANT will prepare a final pavement design memo detailing
recommendations, analysis, and assumptions involved in the pavement design.

5. It is assumed that the project will require full depth reconstruction of the existing pavement
along CR 500 & CR 400. It is assumed US 52 would be widened only to include turn
lanes based on the Traffic Study. Ifit is determined that portions of the existing pavement
will be re-used; and a site investigation and patching table are required; it will be
considered outside the scope of this contract.

6. The CONSULTANT shall review the CR 450 S. pavement section and recommend one
full-depth pavement design section for widening US 52, and the sections will be evaluated
as outlined in item H.3. US 52 Pavement design shall be submitted to INDOT as part of
the Permit Application for the Major Public Road Approach.

UTILITY COORDINATION

The CONSULTANT shall provide coordination necessary to prepare application documents and
process utility relocation coordination to secure appropriate certifications and approvals necessary
for construction of this project, including coordinating with utilities and supplying necessary plans
and design information for coordination of utility relocations in accordance with Indiana Design
Manual Chapter 104 and 105 IAC 13.

RULE 5§
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The CONSULTANT shall prepare and submit a Rule 5 Erosion Control Plan to procure
appropriate Notice of Intent for construction.

MEETINGS

The CONSULTANT shall, as needed, make arrangements for and attend meetings in cooperation
with the Owner, local officials, INDOT officials, and local stakeholders. The CONSULTANT will
prepare meeting minutes and letter responses to questions as needed. The following meetings are
included in this scope.

R

One scope meeting with Owner

Meeting with Tippecanoe County Surveyor

One meeting with INDOT to review the Traffic Study
One Final Plan meeting with the Owner

One meeting with utilities in addition to the field check

RIGHT-OF-WAY ENGINEERING

1. Right-of-Way Engineering

a.

The CONSULTANT shall prepare title research, legal descriptions, route survey
plats and/or right-of-way parcel plats, and other materials to be used in the
acquisition of right-of-way in accordance with INDOT’s Right-of-Way
Engineering Procedure Manual, hereinafter called the MANUAL, and 865 IAC
1-12.

The CONSULTANT shall compare and study, in detail, all of the title information
and survey data furnished with it, and the CONSULTANT shall calculate or
otherwise determine all other data, as may be necessary, for writing the legal
description of every right-of-way parcel, all in conformity with the MANUAL.

The CONSULTANT may, with prior written approval of Owner, undertake
additional title research in order to resolve errors or omissions in provided
abstracting, as may be deemed necessary by Owner for the purpose of completing
the services included in this Agreement.

The CONSULTANT may, with the prior written approval of Owner, undertake
field surveys for the purpose of checking title or plan data and/or for the
acquisition of vital locative and boundary information that is not contained in
existing records, as may be considered necessary to complete fully and
satisfactorily the services included in this Agreement.

Each right-of-way (parcel) plat and each sheet of legal description and access
control clause issued by the CONSULTANT will be dated and will bear the
signature and seal of the Registered Land Surveyor (Indiana) by whom the same
is prepared, or under whose personal supervision the same is prepared by hisher
regularly employed subordinates, and for which he/she takes full responsibility.
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Right-of-Way Staking

The CONSULTANT shall provide a one-time staking of the proposed right-of-way for
each parcel during the land acquisition process.

Title Research Services

a.

Preparation of Title and Encumbrance Reports — Permanent Right-of-Way

i) A Title and Encumbrance Report will be provided for each permanent
right-of-way parcel. The Title and Encumbrance Report will be created
by adequately researching all available records and documenting the
research to identify all parties or entities having any ownership interest in
the property to be acquired, including an abstract of all pertinent data,
legal descriptions, all liens (taxes, mortgages, and recorded judgments),
assessments, taxes, and any encumbrances against the property.

Preparation of Title and Encumbrance Reports — Temporary Right-of-Way

i) A Title and Encumbrance Report will be provided for each temporary
right-of-way parcel that contains the deed of record for the current fee
owner, documentation for any sell-offs and contiguous property, and
current tax information.

Supplemental Title and Encumbrance Reports (Updates)

When requested, the CONSULTANT shall provide title work from the date of the
original Title and Encumbrance Report to the present date. The CONSULTANT
shall provide the following, in duplicate:

i) A cover sheet that identifies any changes and the associated recording
documents. In addition, the CONSULTANT shall note the current status
of the taxes.

i) Copies of any documents recorded since the date of the original Title and

Encumbrance Report that affect the caption property.

M. LAND ACQUISITION SERVICES

L.

Project Management for Acquisition Services

a.

CONSULTANT shall be responsible for administering, scheduling, and
coordinating all activities necessary to certify right-of-way has been acquired and
the project is clear for construction letting. This responsibility shall include:

i) Meetings, conferences, and communications with property owners,
relocatees, attorneys, engineers, appraisers, buyers, and Owner

ii) Revisions to construction plans, right-of-way plans, plats, legal
descriptions, and right-of-way stake-outs that may be required
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These right-of-way services include all reasonable services as required to secure
all parcels based on the approved engineering design or to recommend to the
Owner that condemnation proceedings be filed.

The CONSULTANT shall make arrangements for delivery of payment to each
property owner and/or displacee.

Appraisal

a.

h.

Information pertaining to the Appraisers shall be submitted to Owner prior to
Owner giving the Notice to Proceed on the Appraising.

The Appraiser(s) shall be a licensed appraiser in the State of Indiana.

No services by the Appraiser(s) shall be sublet, assigned, or otherwise performed
by anyone other than the Appraiser(s).

Should the quality and/or progress of the appraisals be deemed unsatisfactory, the
Owner may terminate the services of the Appraiser(s) by giving five (5) days
written notice. The earned value of the services performed shall be based upon an
estimate of the portion of the services as have been rendered by the Appraiser(s)
to the date of termination. All services, completed or partially completed, shall
become the property of the Owner.

The Appraiser(s) shall examine the plans for this project and review in the field
the various parcels herein designated.

The Appraiser(s) shall give the owner of each parcel to be appraised the
opportunity to accompany the Appraiser(s) during the inspection of the parcel.

The Appraiser(s) shall follow accepted principles and techniques in evaluation of
real property in accordance with state laws. Any appraisal that does not meet
requirements shall be further documented or reappraised, as the case may be,
without additional compensation to the Appraiser(s).

The Appraiser(s) will furnish the Owner, attached to each report, all comparables
used in the report, consisting of sufficient sales data in the vicinity of the project
and of such recent date that a pattern of values may be established. Each
comparable property is to be identified by photograph and will be located on
electronic map attached to each report that is to be furnished to the Owner.

The Appraiser(s) shall not give consideration to nor include in the appraisal any
allowance for relocation assistance benefits.

Where an entire property is to be acquired, the estimate of just compensation shall
be the fair market value of the property. Where only part of a property is to be
acquired, the estimate of just compensation shall be that amount arrived at in
accordance with the laws governing just compensation applicable to the acquiring
agency, including those laws governing compensable and non-compensable items
and the treatment of general and special benefits. For whole or partial acquisitions,
the appraisal report shall show what in the appraiser’s judgment is a reasonable
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allocation of the “before value” to the various land, building, and other
improvement components. For partial acquisitions, the appraisal report shall
further show a similar allocation of the “after value.”

In estimating just compensation for the acquisition of real property, appraisal
reports shall to the greatest extent practicable under state law, disregard any
decrease or increase in the fair market value of the real property prior to the date
of valuation caused by the public improvement for which such property would be
acquired for such improvement, other than that due to physical deterioration
within the reasonable control of the owner.

Documentation of estimates of value (either the before, the after, or the acquisition
value) of damages and/or of special benefits shall be by the most applicable and
appropriate means available. If support for the after value by the usual methods
of market or income data or indications from severance damage studies is not
feasible, the Appraiser(s) shall so state and explain why it is not feasible. In such
instances, the Appraiser(s) must then fully explain the reasoning for the after value
estimate.

The Appraiser’s report shall conform to statutory and judicial determinations
regarding non-compensable items.

i) The purpose of the appraisal, which includes a statement of value to be
estimated and the rights or interests being appraised.

ii) Identification of the property and its ownership, including at least a 5-
year delineation of title.

iii) Statement of appropriate contingent and limiting conditions, if any.
iv) An adequate description

V) Identified photographs of the subject property, including all principal
above-ground improvements or unusual features affecting the value of the
property to be acquired or damaged.

vi) An identification or listing of the buildings, structures, and other
improvements on the land, as well as the fixtures that the Appraiser
considers to be a part of the real property to be acquired.

vii)  The estimate of just compensation for or resulting from the acquisition.
In the case of a partial acquisition, where appropriate, the Appraiser(s)
shall make a reasonable allocation of the estimate of just compensation
for the real property to be acquired and for damages and/or special
benefits to remaining real property.

viii)  The date(s) on which and/or as of which, as appropriate, the just
compensation is estimated. The effective date of value estimate must be
the last day of inspection.

ix) The certification, signature, and date of signature of the Appraiser(s).
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X) Other descriptive material (maps, charts, plans, and photographs).

xi) That the property owner was given the opportunity to accompany the
Appraiser(s) during the inspection of the property.

Appraisal reports shall be typewritten and dated and signed by the individual
making the appraisal.

Each appraisal report shall contain an appraiser’s certification. A new certificate
shall be prepared where there is a change in the appraisal report that affects the
estimate of just compensation or changes the date of valuation. An exception to
including all requirements in each appraisal report is permitted where project data
containing the same information has been developed to supplement the reports. In
such instances, an appropriate reference to the information may be considered as
equivalent to its inclusion in the appraisal report.

The Appraiser(s) agrees/agree to furnish one white copy and one green copy of
the appraisal report.

The Appraiser(s) agrees/agree to updating reports for one year after the initial
completion of the report and/or testifying in court on behalf of the Owner on any
of the parcels described herein. In consideration for actions taken, the Owner will
agree in writing to fees for testimony prior to the date the Appraiser must testify.

All information contained in the appraisal report and all parts thereof are to be
treated as a privileged communication. The Appraiser(s) shall take all necessary
steps to ensure neither he/she nor any member of his/her staff or organization
divulges any information concerning the report except to a duly authorized
representative of the Owner, until authorized in writing by the Owner to reveal
the communication to another designated party.

Negotiation/Buying

a.

The CONSULTANT shall perform the buying services covered by this
Agreement through the services of a subconsultant. The Buyer shall be a licensed
real estate broker in the State of Indiana or an attorney licensed to practice law in
the State of Indiana.

No services by the Buyer shall be sublet, assigned, or otherwise performed by
anyone other than the Buyer.

The Buyer shall make every reasonable effort to acquire expeditiously parcels
listed herein.

The Buyer shall make a prompt offer to acquire each parcel for the full amount
that has been established and approved as just compensation for the acquisition.
The Uniform Property or Easement offer letter shall be given each parcel owner
or sent by certified mail with return receipt requested.

Upon initiation of buying, the Buyer shall provide owner of real property to be
acquired with a written statement of, and a summary of the basis for, the amount
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that has been established by the Owner as just compensation for the proposed
acquisition,

The Buyer shall perform the services under this Agreement in compliance with
the following regulations;

i)

i)

i)

vi)

Make all reasonable efforts to personally contact each owner or his
designated representative, explain the acquisition, and offer in writing the
approved estimate of just compensation. When all efforts to make a
personal contact have failed, or in the event the property owner resides
out of state, the owner may be contacted by certified or registered first-
class mail or other means appropriate to the situation.

The owner of improvements located on lands being acquired for right-of-
way should be offered the option of retaining those improvements at a
retention value determined by the Buyer and approved by the Owner,

A revised offer and summary statement of just compensation shall be
provided to the owner if the extent of the taking is revised.

The Buyer shall maintain adequate records to include a report for each
parcel containing but not limited to:

(a) The date and place of contact

(b) Parties of interest contacted

{c) Offer made

(d) Counter-offer or reasons offer was not accepted

(e) The report must be signed and dated by the Buyer, and initiated
by the person contacted.

The property owner may be given a copy of the report on each contact.

When attempts to buy are unsuccessful, the Buyer shall prepare his/her
recommendation for action and submit it to the Owner.

() The recommendation shall consider administrative settlement,
including amount of settlement and reasons for a settlement.

(b) Otherwise, a condemnation report shall be filled out, title update
ordered, and completed file submitted with the completed file
after receiving a completed title update.

All information contained in the appraisal shall be treated as confidential. The
Buyer is to take all steps to ensure that he/she does not divulge any of this
information to anyone other than a duly authorized representative of the Owner
unless authorized in writing by the Owner to reveal the information to another
designated party.
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h. Should the quality and/or progress of the buying be unsatisfactory, the Owner
may terminate the services of the Buyer by giving five (5) days written notice.
The earned value of the services performed shall be based upon the percentage of
services completed at the time of the termination. All records of the Buyer and
services completed or partially completed, shall become the property of the
Owner.

i If condemnation services are required, the CONSULTANT can provide them as
an Additional Service.

4, Recording
a. Unless the Owner takes charge of recordation, the CONSULTANT shall record
all documents necessary to provide clear title to the Owner. This may include but
is not necessarily limited to deeds, easements, partial mortgage releases, etc.
GEOTECHNICAL SERVICES

The CONSULTANT shall make or cause to be made a geotechnical investigation compatible with
the expected Project characteristics. The general scope of geotechnical services is attached as
Exhibit A. In the event more extensive boring, sampling, and testing are needed, such services will
be added via an amendment.

CONSTRUCTION PHASE DESIGN SERVICES

1.

The Consultant shall review all shop drawings for this Agreement during construction.
Such reviews and approvals or other action will not extend to means, methods, techniques,
sequences, or procedures of construction or to safety precautions and programs incident
thereto, or accuracy or completeness of details, such as quantities, dimensions, weights or
gauges, fabrication processes, coordination of the work with other trades, all of which are
the sole responsibility of the Contractor. The Consultant’s review will be conducted with
reasonable promptness while allowing sufficient time in the Consultant’s judgment to
permit adequate review. Review of a specific item shall not indicate that the Consultant
has reviewed the entire assembly of which the item is a component. The Consultant shall
not be responsible for any deviations from the Construction Documents not brought to the
attention of the Consultant in writing by the Contractor. The Consultant shall not be
required to review partial submissions or those for which submissions of correlated items
have not been received.

Following the award of a construction contract, the Consultant will be responsible for
attending the preconstruction meeting.

During the course of construction, the Consultant shall be available at reasonable times
during normal working hours to respond to reasonable inquiries concerning the accuracy
or intent of the Consultant’s plans. All such inquiries will be made only by persons
designated by the Owner to interpret the plans and contract documents for the benefit of
the contractors and subcontractors performing the work. The Consultant shall not be
required to respond to inquiries by persons other than the Owner’s designated
representative and shall not be required to engage in exhaustive or extensive analysis or
interpretation of the plans,

As needed and directed by the Owner, the Consultant shall perform construction-phase
utility coordination services.
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Q.

DELIVERABLES

Upon completion and final approval of the services by the Owner, the CONSULTANT shall
deliver to the Owner the following.

1.

o

One (1) copy of the final Traffic Study report in Adobe Acrobat® .pdf format (latest
version at the time of completion of the study)

One (1) copy of the Environmental Waters Report in Adobe Acrobat® .pdf format (latest
version at the time of completion) via electronic delivery (i.e. FTP site).

For Final Road and Traffic Plans:

3

One (1) set of final approved tracings of the contract plans drawn to a suitable scale on
standard 22” x 34" sheets.

Two (2) set of plans sheets and all right-of-way plats in Adobe Acrobat® .pdf format (latest
version at the time of completion of the plans) and electronic computer-aided design
(CAD) files in GIS (State Plane Coordinates) available via electronic delivery. CAD files
shall be in AutoCAD 2012 format. The labeling on the submitted electronic media shall
include the following:

o The Project Name

o The date of submittal

o The file formats used

o File contents

One (1) set (original) of all survey field notes (Transit and Level Notes), section plats, and
subdivision plats for all surveys the CONSULTANT has performed on the project. The
field notes are to be in approved Engineer Field Books.
One (1) set of Special Provisions for the Specifications

One (1) copy of the opinion of probable construction cost

One (1) copy of all design computations in Adobe Acrobat® .pdf format (latest version at
the time of completion).

Additional general data shall be issued at the mutual agreement of the CONSULTANT and the
Owner. The CONSULTANT does not authorize or assume liability for any reuse of the documents
or digital materials described in this section for any purpose other than this project and the specific
use intended, unless adapted by and approved by the CONSULTANT. :

EXCLUDED SERVICES

The following services are excluded as part of this project. American Structurepoint reserves the right to
increase the not-to-exceed fee for project development services should the need for any of these services
arise at the request of Citizens.

As-built Drawings
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Abbreviated engineer’s report

Environmental document preparation

Subsurface Utility Exploration

Landscape and/or Streetscape Design

Traffic Signal Design

Stormsewer Design

Stormwater Quality Design

Stormwater Detention Design

Lighting Design

Utility Relocation Design

Railroad Coordination

IDEM 401/404 Permitting

IDNR Construction in a Floodway Permitting

Contract Book Preparation (for Bidders)

Mitigation Services

Intersection Safety Analysis

Roundabout Design

Federal or State Funded Submittals

Services resulting from changes of scope or magnitude of the project
Preparation of a Request for Corps Approved Jurisdictional Determination
Preparation of federal, state, or local permitting for impacts to identified regulated resources
Permit application fees or permit fees

Investigation and evaluation of potential mitigation or restoration planting site(s)
Public Meetings (hearings, graphics, or renderings)

Asbestos Inspections

Structural or Retaining wall designs

Headwall design

Phased development and permitting (i.e. design and permitting services for scope of work
included assumed to be rendered all at one time)
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Appendix "B"

INFORMATION AND SERVICES TO BE FURNISHED BY THE LOCAL PUBLIC AGENCY:

The LOCAL PUBLIC AGENCY shall furnish the CONSULTANT with the following:

Criteria for design and details for signs, signals, lighting, highway and structures such as
grades, curves, sight distances, clearances, design loading, etc.

Standard Specifications and standard drawings applicable to the project

All written views pertinent to the location and environmental studies that are received by
INDOT or the LOCAL PUBLIC AGENCY

Traffic assignments, traffic signal warrants (new signal), traffic lighting warrants (new
lighting)

Available data and previous studies from the transportation planning process

Utility plans available to INDOT or the LOCAL PUBLIC AGENCY covering utility
facilities and the location of signals and underground conduits throughout the affected areas

Provide access to enter upon public and private lands as required for the CONSULTANT to
perform work under this Contract

Aerial survey information

All legal services as may be required for development of the project

An LOCAL PUBLIC AGENCY representative with decision-making authority for
inquiries

Payment of all permit and review fees required by agencies having jurisdiction over this
project data

Relocation plans for utility facilities owned by the local municipality that may be
impacted by the Project.
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Appendix “C”

SCHEDULE

All services by the CONSULTANT under this agreement shall be completed and delivered to the Owner
for review and approval within the following approximate time periods, exclusive of Owner’s review time.

For the purpose of contract control, the services will be submitted by the CONSULTANT to the Owner.

A. Topographic Survey

1. Field Survey complete within 90 calendar days after receipt of notice to proceed from the

Owner.

B. Environmental
1. It is anticipated the wetland delineation fieldwork would be completed within 30-days of

notice to proceed pending site access issues, flooding of the project area, or extenuating
conditions, which would prevent or delay access. Wetland delineation fieldwork can only
be completed during the growing season when vegetation is actively growing.

2. A Draft Wetland Delineation and Waters Report will be sent to the CLIENT within 30-
days of the completion of fieldwork. Response to comments and updates to the Draft
Report would be completed within 10 business days of receipt of any comments from the

CLIENT.
C. Traffic Study
1. Draft traffic study report within 60 calendar days of Notice to Proceed.
2. Final traffic study report within 30 calendar days from receipt of owner comments on the

Draft traffic study report and early coordination meeting with INDOT.

D. Roadway Design and Right-of -Way Plans
1. Preliminary Field Check Plans within 120 calendar days after survey is complete.

2. Stage 3 Plans within 90 calendar days after receipt from the Owner of approval of the
Preliminary Field Check Plans. This submittal is contingent upon completion of all
permits, approved traffic study, approved pavement design, and approved geotechnical
report.

3. Final Tracings with Cost Estimates, Bid Documents, and Special Provisions within
60 calendar days after receipt from the Owner of approval of the Stage 3 Plans. This
submittal is contingent upon completion of utility coordination and right-of-way clear,
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Appendix “D”
COMPENSATION

The CONSULTANT shall be compensated for services to be performed under this Agreement a total fee
not to exceed $662,035 unless approved in writing by the Owner.

The Consultant shall be compensated for basic services to be performed under this Agreement on a lump-
sum basis. The total obligation under this portion of the Agreement shall not exceed $464,555 unless
approved in writing by the Owner.

Section A: Project Management .....c.ovcoveviireerinnrinreeinsicoieinsinssessesiensssaessssssesessssssosasssas $9,735
Section B: TopograpliC SUIVEY .....c..cviieeiiieiinietiesiasensieiseseriesissssssssessssesssssassasssces $67,520
Section C: Environimiental SEIVICES ..vvuuvrivrireireirriseiiriresiesicssssssssssessssssssssessossasssossessassanssnes $10,400
Section D: Traffic STUAY vo.cvviivieeiceie et e bbb s s s $24,500
Section E: Road Desigi SeIVICES .....ceviineeiimniicrinientaeinienssssresressesssssessessosssesssssessssoneans $254,400
Section F: Hydraulic Analysis & Culvert DeSIZIl ....ccevecvrierereereriessrrssseessssssessnssessesnreens $32,500
Section G: INDOT Coordination & Permitting .........cccvceveerensureeisrereinseesisiesissecnesssssessserens $9,500
Section H: Pavement DeSigi......couorimiiicimiiieenessesssresneeisssseiasiosesssesessessassssssssrsseses $14,400
Section It Utility Coordination ... .ieereieieeeeeeireeieessinsrssesosssssnsisssesessensesssieseseosssaones $22,700
Section J: RUIE 5 PEITNit....ccvcuviiiinieerinieiiieeiereeses e erssssssesssessbeseesseanseseensessessaessesssesosnsnssuess $9,900
SECHON Ki MEEUIES ..vevvevrerrereriiinaiiirsiisieriniseeeseerrsssssesnssssrssasstossasssssssesssnssassassnsssessensossssssons $9,000

The CONSULTANT shall receive payment for the work performed under this Agreement related to
geotechnical services based on the specific cost per unit as revised in Exhibit A, attached hereto and
incorporated herein, multiplied by the actual units of work performed. The final amount will be adjusted
according to the actual units of work performed; however, the final amount shall not exceed $27,510 unless
and until a supplemental agreement is executed.

The CONSULTANT shall be compensated for right-of-way engineering and land acquisition services
based on the specific cost per unit multiplied by the actual units of work. Estimated unit costs are shown
in Exhibit B, which is attached hereto and incorporated herein. The final amount will be adjusted according
to the actual subconsultant invoices; however, the final amount shall not exceed $155,870 unless and until
a supplemental agreement is executed. 22 parcels are assumed.

For construction phase services, the CONSULTANT will be paid for the actual hours of work performed
by essential personnel exclusively working on these tasks at the direct wage schedule shown in Exhibit C.
Direct non-salary costs shall be the actual out-of-pocket expenses of the CONSULTANT directly
attributable to this Contract, such as fares, subsistence, mileage, equipment rentals, reproductions,
approved subconsultant fees, etc. The fees for construction phase services will not exceed $14,100 unless
and until a supplemental agreement is executed.
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) /
ATC
EXHIBIT A / 4

ENVIRONMENTAL - GEOTECHNICAL
BUILDING SCIENCES - MATERIALS TESTING

July 30, 2020

Mr. Nicholas Murphy, P.E.
American Structurepoint, Inc.
9025 River Road, Suite 200
Indianapolis, IN 46240

Re: Geotechnical Engineering Investigation
Tippecanoe County Roads 500 East and 400 South Reconstruction Project
Tippecanoe County, Indiana
ATC Proposal No. PE-20-1156

Dear Mr. Murphy:

ATC is pleased to submit this proposal for performing a geotechnical engineering
investigation for the referenced project.

Project Characteristics

It is our understanding that the project will consist of the complete reconstruction and
widening of portions of County Road 500 East and County Road 400 South on the
southeast side of Lafayette in Tippecanoe County. The existing two lane county roads will
be widened to include 12 ft wide travel lanes in each direction with shoulders. The project
will include approximately 1 mile of County Road 500 East from County Road 450 South
to County Road 350 South and approximately 0.6-mile of County Road 400 South from
U.S. Route 52 to 1,300 ft east of County Road 500 East. The portion of County Road 400
South immediately east of County Road 500 East will be realigned and shifted to the south
of its current alignment in order to align with County Road 400 South on the west side of
County Road 500 East. The project will not include any bridges, retaining walls, three-
sided culverts, curbs and gutters or storm drains. It is possible that approximately three
new culverts will be required. Based upon the general topography of the project area, it is
assumed that minimal grading will be required and that cut and fill depths of about 4 ft or
less will be required.

In addition to the reconstruction of County Road 500 East and County Road 400 South,
the project may also include improvements to the intersections of County Roads 500 East
and 400 South with U.S. Route 52. The intersection improvements would include
widening U.S. Route 52 in order to install the right and left turn lanes.

ATC Group Services LLC
7988 Centerpoint Dr.
Suite 100

Indianapolis, IN 46256

Phone +1 317 849 4990
Fax +1317 849 4278

www.atcgroupservices.com



Tippecanoe County Roads 500 East and 400 South Reconstruction Project Geotechnical Engineering Investigation
Tippecanoe County, Indiana ATC Proposal No. PE-20-1156

Scope of Services

The objectives of this investigation are to evaluate the existing subsurface conditions at the site and to
develop recommendations necessary for the design and construction of the soil supported elements of
the proposed project. The proposed subsurface exploration consists of drilling up to a total of 24 soil test
borings. The test borings will be drilled to depths of 10 to 20 ft, which includes 3 test borings to a depth of
20 ft for culverts and 21 test borings to a depth of 10 ft for pavements, including 8 test borings for the turn
lanes at U.S. Route 52. Split-barrel samples (ASTM D-1586) will be obtained at 2.5 ft intervals to a depth
of 15 ft below the existing ground surface and at 5 ft intervals elsewhere. Ground water level
observations will be made during drilling operations, immediately after withdrawal of the augers from the
borings and approximately 24 hours after completion of drilling in selected borings. The test borings
within INDOT right-of-way will be backfilled in accordance with Indiana Department of Transportation
(INDOT) Aquifer Protection guidelines. We will plug the upper 1 ft of the boreholes in pavement areas
with concrete.

A field check of the project site will be made by a geotechnical engineer from our staff and the boring
locations will be established in the field at that time. ATC will contact Indiana 811 Underground Plant
Protection Service to locate underground utilities that are owned by the member utility companies.

Laboratory tests will be performed as necessary to establish the significant engineering characteristics
and parameters of the subsurface soils. Resilient modulus values for the pavement subgrade soils will
be estimated based on classification test results. After completion of the field investigation and laboratory
tests, an engineering report will be prepared containing recommendations to guide design and
construction of the earth embankments, pavement foundations and the earth related elements of the
pavement (i.e., resilient modulus values and subgrade treatment types). It is our understanding that the
project is entirely locally funded and therefore the proposed subsurface exploration, laboratory testing
program and engineering analyses are not in strict conformance with the requirements of the Indiana
Department of Transportation — Geotechnical Services Division guidelines for geotechnical

investigations, except for the portion of the project within INDOT right-of-way, including the turn lanes on
U.S. Route 52. The proposed subsurface exploration, laboratory testing program and engineering
analyses for the turn lanes at U.S. Route 52 will be performed in general conformance with the
requirements of the Indiana Department of Transportation — Geotechnical Services Division guidelines for
geotechnical investigations.

This proposal is based on the following assumptions and exclusions:

» |t has been assumed that ATC will be required to provide traffic control for all of the test borings
that will be drilled in the existing roadways, including county roads and U.S. Route 52. A cost
estimate for traffic control has been included in the project cost estimate, however, if the owner
elects to provide traffic control measures, the fees for traffic control will only be charged for actual
traffic control services that are retained by ATC.

» Al auger cuttings that cannot be placed to backfill the boreholes can be distributed on-site.

» This proposal does not include costs for restitution for crop or landscape damage and ATC wiill
not be responsible for damage to crops and landscaping.

» The subsurface investigation outlined in this proposal assumes that there are no hazardous
materials in the soil or in the ground water underlying the site and this study is not designed to
detect or identify such materials.

July 30, 2020 ATC Group Services LLC 2




Tippecanoe County Roads 500 East and 400 South Reconstruction Project Geotechnical Engineering Investigation
Tippecanoe County, Indiana ATC Proposal No. PE-20-1156

Fee Estimate

We propose to perform the scope of services described herein according to the unit charges for the
applicable items as shown on the attached fee schedule, which is based upon the INDOT Geotechnical
Manual Appendix A. The cost of the study will not exceed $27,510.00, unless unexpected subsurface
conditions are encountered or the project characteristics are changed significantly. If any changes in the
program are indicated by the initial findings, we will consult with you and, with your approval, make such
changes as are considered necessary. In any case, the cost estimate will not be exceeded without
additional approval from you.

Our estimate covers the work needed to present our findings and recommendations in a report form. Not
included are fees for the preparation or review of construction documents (e.g., plans and specifications),
special conferences and any other work requested after submittal of our report.

Authorization

Our professional services will be performed, our findings obtained and our recommendations
prepared in accordance with customary principles and practices in the field of geotechnical
engineering at the time and location where the services are performed. This warranty is in lieu of all
other warranties either express or implied and no other warranties will be given.

This proposal is based upon the assumption that it will be incorporated into a Task Order according to the
Standard Form of Agreement between Engineer and Consultant for On-Call Professional Services
between American Structurepoint, Inc and ATC Group Services LLC dated January 1, 2019 and that this
proposal will serve to define the scope of services and fees for the Task Order.

If you have any questions concerning this proposal, please do not hesitate to call me.
Sincerely,

ATC Group Services LLC

Thomas J. Struewing
Principal Engineer

Attachments

July 30, 2020 ATC Group Services LLC 3



Geotechnical Engineering Services
Tippecanoe County Roads 500 East and 400 South Reconstruction
Tippecanoe County, Indiana

GEOTECHNICAL FIELD

Maobilization and Field Coordination

a. SPTRig

b. CPT

c. Mileage

Truck mounted borings with split-spoon sampling
a. Standard

b. Night time

Truck mounted borings with drilling fluid
a. Standard

b. Night time

Truck mounted core drilling

a. Standard

b. Night time

Truck mounted borings

a. Truck mounted borings through bedrock or boulders or concrete pavement

|. Standard
ii. Night time
b. Bridge deck caring and restoration
i. Standard
ii. Night time
Cone penetrometer testing
a. Setup
i. Standard
ii. Night time
b. Subsurface profiling
i. Standard
ii. Night time
¢. Profiling with pore pressure measurement
i. Piezometric Saturation
a. Standard
b. Night time
ii . Penetration
a. Standard
b. Night time
iii. Pore water dissipation test
a. Standard
b. Night time
iv. Hydraulic conductivity and consolidation
a. Standard
b. Night time
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2020 Fee Schedule
INDOT Appendix A
Estimated
Quantity Unit Unit Price Unit Total
2 ea $284.00 $568.00
ea $475.00
320 mi $3.70 $1,184.00
210 ft $20.00 $4,200.00
ft $23.60
ft $22.00
ft $26.00
$41.00
$48.40
$41.00
$48.40
ea $368.00
ea $434.00
ea $84.00
ea $99.00
$13.00
$15.00
ea $98.00
ea $115.00
$15.25
$18.00
hr $200.00
hr $235.00
ea $79.00
ea $93.00




Geotechnical Engineering Services ATC Group Services LLC Proposal No. PE-20-1156

10.

11

12,

13.

14.
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Tippecanoe County Roads 500 East and 400 South Reconstruction 2020 Fee Schedule
Tippecanoe County, Indiana INDOT Appendix A
Eglt:;':’;:ed Unit UnitPrice  Unit Total
d. Profiling with Shearwave Velocity Measurement
i. Standard $17.00
ii. Night time ft $20.00
e. Sample
i. Standard ea $26.00
fi. Night time ea $30.00
Hand or truck soundings
a. Standard ft $13.25
b. Night time ft $15.50
Hand auger drilling
a. Standard $13.75
b. Night time $16.25
Skid mounted borings with split-spoon sampling
a. Standard 60 ft $32.00 $1,920.00
b. Night time $37.75
Skid mounted borings using drilling fluid
a. Standard ft $33.50
b. Night time $39.50
Skid mounted core drilling
a. Standard $46.00
b. Night time $54.00
Skid mounted boring through bedrock or boulders
a. Standard $48.00
b. Night time ft $56.00
Skid mounted soundings
a. Standard $19.00
b. Night time $22.00
Skid Mounted Cone Penetrometer Testing (CPT)
a. Setup
i. Standard ea $121.00
il. Nighttime ea $143.00
b. Subsurface profiling
i. Standard ft $18.76
ii. Nighttime $22.00
c. Profiling with pore pressure measurement
i. Piezometric Saturation
a. Standard ea $116.00
b. Night time ea $137.00
ii. Penetration
a. Standard ft $22.00
b. Night time ft $26.00




15.
16.

17.

18.
19.
20.
21.
22,
23,
24,

25.
26.
27.
28.

29,

30,

Geotechnical Engineering Services
Tippecanoe County Roads 500 East and 400 South Reconstruction
Tippecanoe County, Indiana

iii. Pore Water Dissipation Test
a. Standard
b. Night time
iv. Hydraulic Conductivity and Consolidation
a. Standard
b. Night time
d. Profiling with Shearwave Velocity Measurement
i. Standard
ji. Night time
e. Sample
i. Standard
ii. Nighttime
Furnishing of a boat
Barge set-up expenses
a. Navigable water
|. Barge set-up
ii. Rental of support equipment and/or boat
fii. Drill rig down time
b. Non-navigable water barge set-up
Additional disassembly and reassembly
a. Navigable water
b. Non-navigable water
Barge mounted borings with split spoon sampling
Barge mounted core drilling
Barge mounted boring through bedrock or boulders
Barge mounted soundings
Casing through water
Uncased sounding through water
Set up for borings and machine soundings
a. Borings and machine soundings less than 20 ft deep
b. Rock core borings
Additional 2-in. split spoon sampling
3-in. split spoon samples
3-in. Shelby tube samples
Bag samples
a. 25-b sample
b. 6-Ib sample
Field vane shear test
a. Standard
b. Night time
4Y2-in. cased hole
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2020 Fee Schedule
INDOT Appendix A
Estimated .
Quantity Unit Unit Price Unit Total
hr $231.00
hr $273.00
ea $80.00
ea $105.00
ft $26.25
$31.00
ea $34.00
ea $40.00
Actual Cost 1.0
ea $6,300.00
Actual Cost 1.0
hr $157.00
ea $5,250.00
ea $2,200.00
ea $2,000.00
ft $35.00
ft $48.00
ft $48.00
ft $21.00
ft $9.00
ft $6.00
21 ea $74.00 $1,554.00
ea $126.00
3 ea $22.00 $66.00
ea $24.00
ea $66.00
ea $54.00
8 ea $35.00 $280.00
ea $121.00
ea $143.00
ft $13.25




31.

32.
33.

35.
36.

37.
38.

Geotechnical Engineering Services
Tippecanoe County Roads 500 East and 400 South Reconstruction

Tippecanoe County, Indiana

Installation of Geotechnical Instruments
a. Inclinometer casing installation
i. Standard
ii. Night time
b. Piezometer installation up to 25 ft below surface

¢. Piezometer installation deeper than 25 ft below surface

d. Metal protective outer cover for inclinometer and piezometer casings

Railroad expenses
Twenty-four hour water levels
a. Field measurements per borehole
i. Standard
ii. Night time
b. PVC slotted pipe
Special borehole backfilling
a Qto15ft
i. SPT
a. Standard
b. Night time
ii. CPT
a. Standard
b. Night time
b. More than 15 f
i. SPT
a. Standard
b. Night time
ii. CPT
a. Standard
b. Night time
¢. Pavement restoration
i. Standard
ii. Night time
Equipment Rental
Traffic control
a. Flag crew
b. Equipment Rental and professional traffic control services
¢. Flag crew with equipment
Centerline surveying
Percolation Test
a. Granular Soils (A-1, A-2, A-3)
b. Cohesive Soils (A-4, A-5, A-6, A-7)
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ATC Group Services LLC Proposal No. PE-20-1156
2020 Fee Schedule
INDOT Appendix A

Estimated .
Quantity Unit

ea
ea

ea

Actual Cost

ea

ea

ea

ea

20 ea
ea
Actual Cost

day
$6,000.00  Actual Cost
day
Actual Cost

ea
ea

Unit Price

$16.00
$19.00
$284.00
$315.00

$132.00

1.0

$40.00
$48.00
$6.50

$150.00
$175.00

$49.00
$57.00

§7.00
$8.25

$2.00
$2.40

$65.00
$75.00
1.0

$800.00
1.0

$950.00
1.0

$2,000.00
$3,000.00

Subtotal - Geotechnical Field

Unit Total

$320.00

$1,200.00

$1,300.00

$6,000.00

$18,592.00




Geotechnical Engineering Services
Tippecanoe County Roads 500 East and 400 South Reconstruction
Tippecanoe County, Indiana

GEOTECHNICAL LABORATORY

39.
40.
41.

42,
43,
44,
45,
46.

47

48

49
50
51
52

53

55
56

57

Sieve analysis for soils
Hydrometer analysis
Sieve analysis for Aggregates
a. Analysis by Washing (AASHTO T-11)
b. Analysis by Using (AASHTO T-27)
Liquid limit
Plastic limit & plasticity index
Liquid Limit Ratio
pH test
Loss on Ignition Test
a. Loss on ignition Test (Conventional)
b. Loss on Ignition Test (Sequential)
c. Organic content based on Colorimeter
Topsail Tests
a. Phosphorus tests
b. Potassium tests
Moisture Content Test
a. Moisture Content Test ( Conventional)
b. Moisture Content Test (Microwave)
Expansion Index of Sails
Specific Gravity Test
Unit weight determination
Hydraulic Conductivity Test
a. Constant Head
b. Falling Head
Unconfined Compression Test on soils & Rocks
a. Unconfined Compression Test (Soils)

b. Remolding of soil samples with chemical admixtures in
chemical soll modification/stabilization
(3 samples is equal to 1 unit)
¢. Point Load Strength Index of Rock
Compressive Strength and Elastic Moduli of Intact Rock
a. Compressive Strength of Intact Rock
b. Elastic Moduli of Intact Rock
Consolidation Test
Triaxial test
a. Unconsolidated - Undrained (UU)
b. Consotlidated - Undrained (CU)
¢. Consalidated - Drained (CD)
d. Pore Pressure measurement with a. or b.
and use of back pressure for saturation

Direct Shear Test
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ATC Group Services LLC Proposal No. PE-20-1156
2020 Fee Schedule
INDOT Appendix A

Estimated
Quantity

40

Unit

—_

ea

ea

ea
ea
ea
ea
ea

ea

ea
ea
ea

ea

ea

ea
ea
ea
ea

ea

ea

ea

ea

ea

ea

ea
ea

ea

ea
ea

€a

ea

ea

Unit Price

$52.00
$61.00

$81.00
$142.00
$41.00
$30.00
$79.00
$16.50

$26.00
$55.00
$26.00

$23.00
$23.00

$7.25

$9.00
$247.00
$38.00
$10.00

$247.00
$300.00

$50.00

$125.00
$55.00

$120.00
$452.00
$500.00

$375.00
$550.00
$775.00

$260.00
$575.00

Unit Total

$312.00
$366.00

$248.00
$180.00

$99.00

$104.00

$92.00
$92.00

$290.00




Geotechnical Engineering Services
Tippecanoe County Roads 500 East and 400 South Reconstruction
Tippecanoe County, Indiana

68  Moisture-Density Relationship Test
a. Standard Proctor
b. Modified Proctor
59 Soil Support Testing
a. Resilient Modulus on remolded soil sample
b Resilient modulus on Shelby tube sample
60 Collapse Potential Evaluation Test
a. Cohesive or Expansive Soils
61 Water Soluble Sulfate Test
62  Water Soluble Chloride Test
63  Soil Resistivity Test
64  Rock Durability Tests

a. Slake Durability Index Test
b. Jar Slake Test

CONSTRUCTION INSPECTION AND MONITORING

74  Pressuremeter Testing services
75.  Mobilization of testing Equipment
77  Integrity testing

ATC Group Services LLC Proposal No. PE-20-1156

79  Dynamic pile analysis
81 Dynamic pile load test
82  CAPWAP-C analysis

PAVEMENT INVESTIGATION
88.  Mobilization of coring equipment

89.  Mobilization mileage for coring equipment
90.  Pavement core (partial depth)
91.  Pavement core (full depth)
a. Standard
b. Night time
92. Sub-base sample
93.  Cement concrete pavement core density determination
94,  Cement concrete core compressive strength test
95,  Bituminous extraction test
96,  Sleve analysis of extracted aggregate test
87.  Recovery of asphalt from solution by Abson method
98,  Theoretical maximum specific gravity test
99.  Bulk specific gravity test
100.  Air voids calculation

101.  Core report

2020 Fee Schedule
INDOT Appendix A
Estimated . .
Quanti Unit Unit Price Unit Total

ea $150.00
ea $165.00
ea $660.00
ea $420.00
ea $500.00

4 ea $110.00 $440.00
ea $110.00
ea $150.00
ea $140.00

ea $15.00
Subtotal - Geotechnical Laboratory $2,221.00
day $1,800.00
LS $200.00
Actual Cost 1.0
ea $1,100.00
Actual Cost 1.0

ea $600.00

Subtotal - Construction Inspection and Monitoring

LS $225.00
mi $2.00

ea $140.00
ea $215.00
ea $255.00
ea $66.00
ea $36.00
ea $35.00
ea $80.00
ea $61.00
ea $378.00
ea $80.00
ea $35.00
ea $31.00
ea $65.00

Subtotal - Pavement Investigation
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Geotechnical Engineering Services ATC Group Services LLC Proposal No. PE-20-1156

Tippecanoe County Roads 500 East and 400 South Reconstruction 2020 Fee Schedule
Tippecanoe County, Indiana INDOT Appendix A
ot Umt  UnitPrice  UnitTotal
GEOTECHNICAL ENGINEERING
Engineer/Scientist 2 hr $52.63 $105.26
Staff Engineer/Scientist 10 hr $64.86 $648.60
Project Engineer/Scientist 9 hr $90.89 $818.01
Senior Registered Engineer/Certified Scientist 29 hr $119.19 $3,456.51
Principal Engineer/Scientist 5 hr $154.27 $771.35
Project Administrator 2 hr $48.82 $97.64
Clerical Services 4 hr $39.02 $156.08
Senior Draftsperson 4 hr $87.46 $348.84
Draftsperson hr $57.83
Senior Technician hr $60.21
Mileage 160 mile $0.575 $92.00
Per Diem Cost 1.0
Lodging Cost 1.0
Permits $ 200.00 Cost 1.0 $200.00
Subtotal - Geotechnical Engineering $6,695.29
Summary of Fees
Geotechnical Field $18,592.00
Geotechnical Laboratory $2,221.00
Geotechnical Engineering $6,695.29
Construction Inspection and Monitoring
Pavement Investigation
Estimated Total $27,508.29
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EXHIBIT C

AMERICAN STRUCTUREPOINT, INC.
TRANSPORTATION GROUP
2020-2021 STANDARD HOURLY RATES SCHEDULE
Standard Hourly Rates are subject to annual review and adjustment. Hourly rates for services in effect
from July 1, 2020, to June 30, 2021 are:

EMPLOYEE CLASSIFICATION HOURLY RATE
Principal $300
Project Manager $240
Senior Engineer $190
Project Engineer $150
*Staff Engineer $105
Senior Planner $150
Project Planner $135
*Staff Planner $75
Senior Environmental Specialist $200
Environmental Specialist $140
*Staff Scientist $90
Senior Designer $190
*Designer $160
*Senior Technician $145
*Technician $105
*Researcher $110
Senior Registered Land Surveyor $185
Registered Land Surveyor $150
Staff Land Surveyor $110
*Senior Survey Crew Chief $175
*Survey Crew Chief $125
*Survey Crew Member (1) $85
*Resident Project Representative $145
*Construction Inspector $110
*Interns and Co-ops $65
Landscape Architect $130

*Rates for these classifications are subject to overtime premium of an additional 0.19 x hourly rate.




